

## Typographical Error 1 in RFP on Pg 75.

There is a typographical error in Form F1 – Financial proposal, where the figures for 16mm and 35mm microfilms have got interchanged. We need to inform the bidders regarding the same.

On Page 75 In Section 6 Form F1: Financial Proposal of the RFP, there has been a typographical error in the size of the Microfilms. The 16mm Microfilm has been interchanged with the 35 mm Microfilm.

The existing as shown in the RFP

Artefacts	Subset	Weight age	Units
1	2	3	4
<b>Microforms</b> Digitization, metadata creation and IDMS population.	Microfilm - 16mm roll (per image)	21.6	10,800,000
	Microfilm - 35mm roll (per image)	1.2	600,000
	Microfiche (image)	1.2	600,000

The correct figures are mentioned below.

Artefacts	Subset	Weight age	Units
1	2	3	4
<b>Microforms</b> Digitization, metadata creation and IDMS population.	Microfilm - 35mm roll (per image)	21.6	10,800,000
	Microfilm - 16mm roll (per image)	1.2	600,000
	Microfiche (image)	1.2	600,000

All other Terms & Conditions remain the same. Please take a note of the above while submitting your bids.

## **Typographical Error 2 in RFP on Pg 35.**

On Page No. 35 of the RFP, In Section 2: Terms of Reference (ToR)

### **Clause 2.4.1. Detailed Specifications for ICT Infrastructure**

- a) **None months prior to the** completion of the project, the Solution Provider shall submit a detailed Hardware/Software Requirement Specification (HSRS) document to NMML stating what all equipments NMML would require in future to set up the requisite infrastructure to run and maintain the IDMS (since the vendor will take back the computer equipment after the completion of contract). The HSRS document should cover hardware, software, networking and any other additional equipment required for digitisation and maintenance of IDMS.

Please read "**None Months**" highlighted above as "**nine months**". It is a typographical error. Our apologies for the same.